



ADDENDUM NO. 1

Date: May 16, 2022
Issued by: Sacramento City Unified School District
Project: Project #0032-416
Caleb Greenwood ES Paving Repairs & Shade Structure

This addenda shall supersede the original Information, attachments, and specifications regarding this project where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

AD1.0

Addendum 1 dated May 16, 2022

ID	Task Name	Duration	Start	Finish
2	Design	35 days	Mon 3/28/22	Fri 5/13/22
	Bid/Award	48 days	Mon 5/2/22	Mon 6/27/22
575	2nd Advertisement	0 days	Mon 5/9/22	Mon 5/9/22