



## **ADDENDUM NO. 1**

Date: June 28, 2021

Issued by: Sacramento City Unified School District

**Project: Father Keith B. Kenny Greenspace**

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

---

### **SCOPE**

1. Contractor to provide temporary fencing around the new sod area for the duration of the landscape maintenance period.