Document 00 00 03

SEALS PAGE





LIST OF DRAWINGS



NOTICE TO BIDDERS

INSTRUCTIONS TO BIDDERS

not

TEN (10)

Tina Alvarez-Bevens at Tina-Alvarez-Bevens@scusd.edu, Chris Ralston at chris-ralston@scusd.edu, and cc: Meredith Collins, ICS at meredith@icscm.com

Questions not received by May 2, 2023 by 3pm may not be answered.

SEVENTH (7th)

BID FORM AND PROPOSAL

Additional Detail Regarding Calculation of Base Bid

BID BOND

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, NOT a surety company form.)

Sequoia ES Toilet Building & Security Fencing 0327-401

DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

: Sequoia ES Toilet Building & Security Fencing 0327-401

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code Sections 2202-2208)

Sequoia ES Toilet Building & Security Fencing 0327-401

PREVAILING WAGE AND RELATED LABOR REQUIREMENTS CERTIFICATION

Sequoia ES Toilet Building & Security Fencing 0327-401

TOBACCO-FREE ENVIRONMENT CERTIFICATION

Sequoia ES Toilet Building & Security Fencing 0327-401

IMPORTED MATERIALS CERTIFICATION

Sequoia ES Toilet Building & Security Fencing 0327-401

77&+0(17 ³$´

List of Employees/Subcontractors

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

Name/Company: _____

_____

_____

_____

_____

_____

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

Subcontractor Name: _____

1.04 POST BID INTERVIEW DOCUMENTATION

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

6

You agree the information contained herein is part of your contractual obligations. Your signature acknowledges your agreement to perform all Work in the Contract Documents, and that costs for all Work are included in your bid.

AGREEMENT

WITNESSETH:

1. The Work

Sequoia ES Toilet Building & Security Fencing0327-401

2. The Contract Documents

3. Interpretation of Contract Documents

4. Time for Completion

One hundred two (102)

[CONTRACTOR NAME]

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT

ESCROW BID DOCUMENTATION

Requirement to Escrow Bid Documentation

SEVEN (7)

Format and Contents of Escrow Bid Documentation

Submittal of Escrow Bid Documentation

SEVEN (7)

THREE (3)

ESCROW AGREEMENT IN LIEU OF RETENTION
(Public Contact Code Section 22300)

(Note: Contractor must use this form.)

_____ _____

_____

_____ _____

_____

_____

☐

_____

_____

_____ _____

_____ or

☐

_____	_____
_____	_____
_____	_____
_____	_____

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a Power of Attorney and Certificate of Authority for Surety. The California Department of Insurance must authorize the Surety to be an admitted surety insurer.

$//2:$1&((;3(1',785(',5(&7,9(

ALLOWANCE EXPENDITURE DIRECTIVE NO.:

Project: _____

Bid No.: _____

Date:
DSA File No.:
DSA Appl. No.

Reference	Description	Allowance Authorized for Expenditure

DAILY FORCE ACCOUNT REPORT

From: Contractor To: Owner

Project:

A. Material: *Attach all applicable invoices not provided in prior Daily Force Account Reports and complete the information below.*

Description	Unit Price	Quantity	Cost

B. Labor: *Labor must be fully Burdened. Attach timesheets, if applicable, and complete the information below.*

Name	Craft	Regular Hrs.	Rate	OT Hrs.	Rate

SUBMITTED BY:

REVIEWED BY:

PROPOSED CHANGE ORDER FORM

PCO NO.:

Project: _____
Bid No.: _____
RFI #:_____

Signatures:

_____ _____ _____ _____
_

_____ _____ _____ _____
_

1.1.9 Claim

1.1.10 Construction Change Directive

1.1.11 Construction Manager

1.1.12 Construction Schedule

1.1.13 Contract, Contract Documents

1.1.34 Project

1.1.35 Project Inspector R U ³, Q V S H F W R U ´Project Inspector

1.8.3

1.8.4

1.8.5

1.8.6

1.8.7

4. CONSTRUCTION MANAGER

4.1

6.3 &RQWUDFWRU¶V 6XSHUYLVLRQ

6.3.1

6.3.2

6.3.3

6.3.4

6.4

6.12.2

6.13 Work to Comply with Applicable Laws and Regulations

6.13.1

6.13.2

6.13.3

6.13.4

6.14 Safety/Protection of Persons and Property

6.14.1

6.14.2

6.14.8

6.14.9

6.14.10

6.14.11

6.14.12

6.14.13

7.9

8. OTHER CONTRACTS / CONTRACTORS

8.1

8.2

8.3

8.4

8.5

8.6

9. DRAWINGS AND SPECIFICATIONS

9.1

9.2

9.3 Trade Name or Trade Term.

9.4

9.5

9.6

9.7

9.8

9.9 Ownership of Drawings

10.4 Submittals

10.4.1

11.3 Access to Work

11.4 Layout and Field Engineering

11.4.1

11.4.2

11.11 Hazardous Materials

11.12 No Signs

12. TRENCHES

12.1 Trenches Greater Than Five Feet

12.2 Excavation Safety

12.5.1.1

12.5.1.2

12.5.1.3

12.5.2

12.5.3

13.1.1.2

13.1.7 Proof of Insurance and Other Requirements: Endorsements and Certificates

13.1.7.1

13.1.7.4

13.1.7.5

A: VII

13.1.7.6

13.1.7.7

[THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY]

13.1.8 Insurance Policy Limits

13.1.8.1

Commercial General Liability

14.1.3

14.1.4

14.1.5

14.2 Indemnity and Defense

14.2.1

14.2.2

	0		10

15.2.2

15.2.3

15.2.4

15.3 Hours of Work

15.3.1 Sufficient Forces

15.3.2 Performance During Working Hours

15.3.3 No Work during State Testing

15.4 Progress and Completion

15.4.1 Time of the Essence

16.3.2.4

16.3.2.5

16.3.3

16.3.3.1

16.3.3.2

17.1.3

17.1.4

17.1.5

17.2 Architect Authority

17.3 Change Orders

17.3.1

17.3.1.1

17.3.1.2

17.3.1.3

17.4 Construction Change Directives

17.4.1

17.7.3

17.18 Failure of Contractor to Execute Change Order

18. REQUEST FOR INFORMATION

18.1

19.2.2.2 Second Payment Request:

19.2.2.3 No Waiver of Criteria:

19.3 Progress Payments

19.3.1 'LVWULFW¶V $SSURYDO RI $SSOLFDWLRQ IRU 3D\PHQW

19.3.1.1

19.3.1.2

19.3.2.2

19.3.2.3

19.3.3 No Waiver

19.4 Decisions to Withhold Payment

19.4.1 Reasons to Withhold Payment

19.4.1.7

19.4.1.8

19.4.1.9

19.4.1.21

19.4.1.22

19.4.1.23

19.4.1.24

19.4.2 Reallocation of Withheld Amounts

19.4.2.1

19.4.2.2

FORTY-EIGHT (48)

20.4 Costs of Multiple Inspections

20.5 Partial Occupancy or Use Prior to Completion

20.5.1 'LVWULFW¶V 5LJKWV WR 2FFXSDQF\

21.3.1.2

24.

24.2.2.1

24.2.2.2

24.2.2.3

24.2.2.4

24.3.2.3

24.3.3

24.3.4

24.4 Effect of Termination

24.4.1

24.4.2

24.4.7

24.5 Emergency Termination of Public Contracts Act of 1949

24.5.1

24.5.1.1

24.5.1.2

24.5.2

24.6 Suspension of Work

24.6.1

24.6.1.1

24.6.1.2

25. CLAIMS PROCESS

25.1 Obligation to File Claims for Disputed Work

25.1.1

25.3.1.1

25.3.1.2

25.4.2

25.4.3

25.5.3.2

25.5.4 STEP 4:

25.5.4.1

25.6 Subcontractor Pass-Through Claims

25.6.1

25.6.2

25.6.3

25.7 Government Code Claim Act Claim

25.7.1

25.8 Claim Resolution pursuant to Public Contract Code section 20104 et seq.

25.8.1

25.8.1.5

25.8.1.6

25.8.1.7

25.8.1.8

25.8.2

25.9 Claim Procedure Compliance

25.9.1

25.9.2

26.2.2

26.2.3

26.2.4

26.2.5

26.3 Hours of Work

26.3.1

26.3.2

26.3.3

26.3.4

26.4 Payroll Records

26.4.1

26.4.2

26.4.2.1

26.4.2.2

26.4.2.3

26.4.3

26.5.7.2

26.5.8

26.5.9

26.6 Non-Discrimination

26.6.1

26.6.2

26.7 Labor First Aid

27. RESERVED

28. MISCELLANEOUS

28.1 Assignment of Antitrust Actions

28.1.1

28.4 Shipments

28.5 Compliance with Government Reporting Requirements

SPECIAL CONDITIONS

et seq

EXHIBIT B - Hazardous Materials Survey

Attached

EXHIBIT C ± Geohazard and Geotechnical Engineering Report

Attached

EXHIBIT E ± Storm Water Pollution Prevention Plan (SWPPP)

(NOT USED)

EXHIBIT F ± Mitigation Measures

(NOT USED)

SUMMARY OF WORK

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS

Also Included but not limited to:

1.06 PROJECT RECORD DOCUMENTS

CHANGES IN THE WORK

CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE PROVISIONS IN THE AGREEMENT, GENERAL CONDITIONS, AND SPECIAL CONDITIONS, IF USED, RELATED TO CHANGES AND/OR REQUESTS FOR CHANGES.

APPLICATION FOR PAYMENT AND CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.

CONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT

Conditional Waiver and Release

UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT

Unconditional Waiver and Release

Exceptions

CONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT

Conditional Waiver and Release

PROJECT MEETINGS

PART 1 ± GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 PROGRESS MEETINGS:

SCHEDULING OF WORK

PART 1 ± GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.14 SCHEDULE REPORTS

1.15 PROJECT STATUS REPORTING

SUBMITTALS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 SECTION INCLUDES:

1.05 SAMPLES:

PART 2 ±PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

PART 2 ± PRODUCTS Not Used.

PART 3 ± EXECUTION Not Used.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

DEFINITIONS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 QUALITY ASSURANCE

REFERENCES

PART 1 - GENERAL

1.01 SCHEDULE OF REFERENCES:

The following information is intended only for the general assistance of the Contractor, and the District does not represent that all of the information is FXUUHQW ,W LV WKH &RQWUDFWRU¶V UHVSRQVLELOLW\ WR YHUL information for each of the entities listed.

PART 2 -

QUALITY CONTROL

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 RELATED CODES:

1.03 OBSERVATION AND SUPERVISION:

PART 2 - PRODUCTS

2.01 TYPE OF TESTS AND INSPECTIONS

PART 3 - EXECUTION Not Used.

1.03 CONSTRUCTION AIDS:

SACRAMENTO CITY USD
Sequoia ES Toilet Building & Security Fencing

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.04 PERFORMANCE REQUIREMENTS:

1.05 SUBMITTALS:

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION

3.01 PLAN IMPLEMENTATION:

[

]

1.05 QUALITY ASSURANCE

1.06 REGULATORY REQUIREMENTS

OWNER-FURNISHED PRODUCTS

PART 1 ± GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

3.02 CLEANING AND PROTECTION

PART 2 ± PRODUCTS Not Used.

PART 2

FIELD ENGINEERING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 REQUIREMENTS INCLUDED:

1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEERS:

1.04 SURVEY REFERENCE POINTS:

1.05 RECORDS:

1.06 SUBMITTALS:

1.03

1.04 QUALITY ASSURANCE:

1.05 PAYMENT FOR COSTS:

3.03

3.06 REPAIR OF DAMAGED SURFACES:

CONTRACT CLOSEOUT AND FINAL CLEANING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 CLOSEOUT PROCEDURES

1.05 RECORD DOCUMENTS AND SHOP DRAWINGS

PART 2 ±PRODUCTS Not Used.

PART 3 ±EXECUTION Not Used.

1.05 MANUAL FOR MATERIALS AND FINISHES:

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS:

1.04 TIME OF SUBMITTALS: